DIVISION 1 – GENERAL REQUIREMENTS

SECTION 01 35 46– UNANTICIPATED LEAD/ACBM DISTURBANCE
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PART 1 – GENERAL

1.01
SUMMARY

1. Work in this section includes but is not limited to the following:

1.
The abatement of asbestos containing building material (ACBM).

2.
The abatement of lead-based paint.

2. The cost of the Work shall be determined by one or more of the following methods;

1.
Unit Prices – Unit prices fixed by agreement between the Board of education and the Contractor.

2.
Acceptable Lump Sum Proposal – A lump sum proposal mutually agreed upon by the Board of Education and the Contractor.

3.
Cost Plus Basis – Cost shall be the actual and necessary cost incurred by the Contractor.  Refer to Section 00 72 16 – General Conditions.

1.02
SUBMITTALS

1. The Contractor shall submit all notices, records, receipts, and all other information as may be required by the Board.

2.
The Contractor shall submit all required notices, licenses, 

certifications and work practice methods, including approved variance, as required by the appropriate agency.  The Contractor shall also submit all records pertaining to worker monitoring data and waste manifests as required for job specific recordkeeping.

PART 2 – PRODUCTS

(not applicable)

PART 3 – EXECUTION

3.01 GENERAL REQUIREMENTS

1. Work of this section shall be done in compliance with, but not limited to, the following;

1.
29 CFR 1910 and 1926 - OSHA Construction Standard

2.
40 CFR 61 - National Emissions Standards for Hazardous Air Pollutants (NESHAP)

3.
40 CFR 763 - Asbestos Hazard Emergency Response Act (AHERA)

4.
12 NYCRR 56 - Code Rule 56 and applicable variances

5.
Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing (HUD)

6.    40 CFR Part 745 - EPA lead abatement regulations

2. Additional conditions and requirements regarding Work of this section will be elaborated in the event that unanticipated ACBM and/or lead-based paint is discovered and is determined to effect the progress of the Work.  No work will proceed without authorization from the Project Inspector.
3. Work in this section shall be executed in such a manner so as to prevent undue and unnecessary delays in the progress of the project.

END OF SECTION 


