



**ROCHESTER SCHOOLS MODERNIZATION
PROGRAM PHASE III
DESIGN SERVICES FOR A PHASE 3D PROJECT
Douglass Campus (Project # 109-025)
ADDENDUM #2**

**Prepared by
Rochester Joint Schools Construction Board (RJSCB)
03 June 2025**

The Request for Proposals dated 13 May 2025 is amended, clarified, and modified as follows.

ITEM 2-1:

Question: In reviewing the schedules for Douglas and East that were provided with the Addendum #1 documents, I do not see the Program Verification Estimate shown in the timeline. Please clarify.

Answer: Please see updated design/preconstruction schedule attached showing estimating activity for Program Verification.

The architect is to have design documents completed for the start of the estimating period. They can be working on assembling the Preliminary Submission materials while the estimating is in progress.

END OF ADDENDUM #2

