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PART 1 - GENERAL

1.1
RELATED DOCUMENTS

1.
Drawings and general provisions of Contract, including General Conditions and Division 1 Specification sections, apply to work of this section.

1.2 
SUMMARY

1.   
This Section specifies administrative and procedural requirements for Alternates.

2.   
Definition:  An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain construction activi​ties defined in the Bidding Requirements that may be added to or deducted from Base Bid amount if the District decides to accept a corresponding change in either the amount of construction to be completed, or in the products, materials, equipment, systems or installation methods described in Contract documents.

3.
Bidding Requirements:  Bidders for the work of all contracts shall submit lump sum prices for all base bid work of their respective contracts and all required Alternates.  All contracts shall be awarded to the qualified bidder with the lowest submitted bid based upon the sum of the base bid and accepted Alternates.

4.   
Coordination:  Coordinate related Work and modify or adjust adjacent Work as necessary to ensure that Work affected by each accepted Alternate is complete and fully integrated into the project.

5.   
Schedule:  A "Schedule of Alternates" is included at the end of this Section.  

1. Include as part of each Alternate, miscellaneous devices, accessory objects and similar items incidental to or required for a complete installation whether or not mentioned as part of the Alternate.

6.
Unit Prices:  The extent of work associated with unit pricing, if any, is to be determined in field by the Contractor, Architect/Engineer and the District’s Inspector prior to the commencement of work.  Any work not having the prior approval of the Architect/Engineer and the Project Inspector will be considered base bid.  Field verify all quantities prior to bid.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

3.1  
SCHEDULE OF ALTERNATES


N/A
END OF SECTION 


